

EXHIBIT C

deduction for each day the project is delayed beyond that point.

The agreed upon project due date ifor the StreetFax software is ~~for~~ *for* May 31, 2003. *Project web design is finished by May 27, 2003* *ME*

The agreed upon completion for the expanded project with working title "The Face Book" shall be January 1 2004 and an additional 1% interest in the

The signatures below will execute this contract.

Buyer – Paul Ceglia, StreetFax

[Signature] *4/28/03*

Seller – Mark Zuckerberg

Mr Zuck 04.28.03